OFFICE OF THE EXECUTIVE ENGINEER, HEMAVATHY CANAL DIVISION, GORUR.

Notification Inviting Tenders dated 13th March 1971.

No. 11/HCD/DB-1/TND-RBC-26/70-71. Separate Item wise rate sealed tenders in duplicate in the prescribed form superscribed with the Name of work are invited from the registered contractors of Mysore Public Works Department of class specified in column No. 10 for the following works and will be received by the Executive Engineer, P.W.D., Hemavathy Canal Division, Gorur up to 4-00 P.M. on 13th April 1971.

Sl. No.	Name and location of work.	Cost of work put to tender.	Earnest money deposit at 2½% of amount in col. 3.	Cost of tender document per set	Period for completion of work excluding monsoon period from 15th June to 15th Sept.	Date of issue of blank tender forms.	Last date for receipt of completed tender documents	Division to which the work is attached	Class of contractor eligible to quote
1	2	3	4	5	6	7	8	9	10
		Rs.	Rs.	Rs.					
1	Construction to Hemavathy Right bank canal kilometre No. 26 from chainage 25350 Metres to 26000 Metres. (Earth work excavation)	2,17,386	5,435	20	10 Months	10-4-71 to 12-4-71	13-4-71	Hemavathy Canal Division Gorur.	II and above.

3597

B. SUBBAIAH,
Executive Engineer.

OFFICE OF THE EXECUTIVE ENGINEER, SHIMOGA DIVISION, SHIMOGA.

Notification dated 16th March 1971.

It is hereby notified for the information of Registered Contractors in Mysore P.W.D. that the last date for receipt of the Tender for the following works in Shimoga Division as notified in this Office Notification No. 1042, dated 13th February 1971 is further extended up to 4-00 P.M. on 21st April 1971. The tender Schedule will be issued from 15th April 1971 to 19th April 1971 (both days inclusive). The other particulars will remain same.

Sl. No.	Name of work.	No. of call	Nature of Tender	Estimate cost of work portion to tender.	Earnest Money deposit for the work.	Time limit for completion of the work including monsoon.	Class of contractor eligible to tender.	Cost of tender form per set
1	2	3	4	5	6	7	8	9
				Rs.	Rs.			Rs.
1	Construction of composite Court building at Shimoga (Balance work).	—	Item-wise	11,42,000	28,550	16 months	Class I (for 1970-72)	150

3641

S. C. BOREGOWDA,
Ex. Engr.